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Addendum One 
 
for the  
 
The Renovations & Restorations of the  
Westport Community Center 
 
Issued: Friday, December 2, 2016 
 
General 
Bidding Schedule Bid Deadline has been extended one week to December 23 at 2 pm. All 

additional contractors interested in participating and visiting the building should 
contact George Hainer at codes@westportny.net or 518-962-4419. 

 
 Revised bidding schedule: 
 

Bid Package Issued: Thursday, November 17, 2016 
Pre-Bid Meeting: Wednesday, November 30, 2016 at 10:00 AM 
Deadline for Final Submission of Questions: Friday, December 16, 2016, 5:00 PM 
Bid Due Date and Time: Friday, December 23, 2016 – 2:00 PM 
Public Bid Reading: Friday, December 23, 2016 – 2:30 PM 
Interviews of Contractors (if necessary): Monday, December 26, 2016 
Anticipated Notification of Contractor(s) Selection Date:  

Tuesday, December 27, 2016, 
Anticipated Approval of MWBE Utilization Plan: Tuesday, January 10, 2017 
Anticipated Town Board Contract(s) Award Date: Friday, January 24, 2017 
Anticipated Notice to Proceed Date: February 1, 2017 

 
 
Bid Bond  A bid bond is not required for this project. 
 
Performance and A performance & payment bond is required for the project. Please see bid form 
Payment Bond and instructions to bidders. 
 
Lead & Asbestos Contractor should assume lead paint exists and shall proceed with State 

procedures and requirements for lead removal and encapsulation as necessary.  
 

mailto:codes@westportny.net
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 Aesbestos located on the façade (northwest corner) by the electrical box shall 
be encapsulated during the repainting of the building. Should mitigation 
become necessary, this will be the Owner’s responsibility. 

 
Weekly Meetings Weekly meetings will be coordinated and run by the Owner’s representative 

with each prime contractor contributing minutes for its diciplines. 
 
Multiple Bids A single entity may submit bids for and be awarded multiple prime contracts, 

provided they are the low bidder in each category.   
 
Budget  A budget by discipline, or prime contract (excluding overhead and profit and 

general conditions): 
 

1. Contract No. 1 – General Construction  ($550,000 – $700,000) 
2. Contract No. 2 – Heating, Ventilating, Air Conditioning  ($90,000 - $110,000) 
3. Contract No. 3 – Electrical Wiring & Lighting  ($45,000 - $60,000) 
4. Contract No. 4 – Plumbing  ($20,000 - $30,000) 

 
Moving The Town Office Function and Court Function will relocate from the building 

during construction. The Town would like to coordinate with selected prime 
contractors leaving some files and equipment in the building during 
construction. This will be determined once contractors have been selected. 

 
Winter Construction It is our hope that significant frost will not be in the basement area at 

construction start and that any work to be done can be easily enclosed and 
temporarily heated as necessary. Any heat would be provided by the Prime 
Construction Contractor and should be included in the bid. 

 
Architectural Drawings & Specifications 
Additional design-related questions: 
 

1. Fire Escape: There may not be any value returned to the Owner for removal and scrapping the 
fire escape. Can General Construction Prime Contractor simply deal with this?   

 
Yes. For bidding purposes, assume cost to remove and any scrap value as part of contractor’s 
scope/fee. No credit to owner required. 

 
2. Pellet Boiler: Please disregard any reference to pellet boiler. This phase of the project does not 

include one. 
 

3. Area under front stair/slab, please clarify what happens here. 
 
See attached sketch. The area under the existing southwest stair is wood framed with only a few 
inches of clearance before grade at the basement level. We are proposing extending a shelf 
(poured or CMU) from the CMU wall at the back of the vault to mitigate the elevation change to 
the floor at the second level and pouring an infill slab in the area designated. 
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4. Glazing for the sunburst window may remain. 
 

5. Cornice returns on both gable ends shall be repainted and re-roofed with metal to match 
roofing. 

 
 
Please direct any questions by email, to: 
 
Andrea Murray, AIA, NCARB, LEEP AP, Principal 
Vermont Integrated Architecture, P.C. (VIA) 
 
andrea@vermontintegratedarchitecture.com 
 
 
End Addendum One 
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